



Controlled Entry at 15 Campuses

3/5/2019

BID DATE

TOTAL CONSTRUCTION BUDGET: \$ 1,500,000

PROPOSERS	BID PACKAGE TOTAL PRICE	ALTERNATE 1 08-01-19 Completion	ALTERNATE 2 NIJ Level IIA BR Film	ALTERNATE 3 NIJ Level III BR Film	ALTERNATE 4 Ramp at GVE							TOTAL WITH ALTERNATES	HUB	ADDENDA ACKNOWLEDGED	SCHEDULE
MDI GENERAL CONTRACTORS	\$ 1,968,000.00	NO BID	NO BID	NO BID	\$ 170,700.00							\$ 2,138,700.00		ALL	
MART, INC.	\$ 1,664,000.00	\$ 86,000.00	\$ 264,000.00	\$ -	\$ 219,000.00							\$ 2,233,000.00		ALL	
308 CONSTRUCTION	\$ 1,321,578.95	\$ 149,000.00	\$ 263,000.00	\$ 310,000.00	\$ 72,000.00							\$ 2,115,578.95		ALL	
NORTHRIDGE CONSTRUCTION GROUP	\$ 1,793,000.00	\$ 45,100.00	\$ 261,200.00	\$ 40,000.00	\$ 146,000.00							\$ 2,285,300.00		ALL	